From Paragraph 1.0 of the Specimen Contract it is clear we are to provide
post delivery support for servicing the dewar.

Paragraph 1.0 states:

Support for integration of the MIRI Dewar with the MIRI Instrument,
instrument level testing and post-delivery activities through the
post-launch phase shall be provided.

Section 1.8 defines the post delivery support as:

Support on an as-needed basis (60 days at GSFC; 30 01/09 GSFC
days at Plum Brook; 30 days at Kourou; 10 days at 01/10 PB
NGST (TBR)) to resolve interface control issues; to 08710 NGST
provide materials (i.e., test equipment, connectors, 06/11 Kourou

cables, and special tools) and services; and to
perform Dewar integration and test and launch
preparation activities at JPL (TBD, GSFC) and the
launch site.

Question 1: What level of support is expected during the Phase |1, Post
delivery support? Are we to assume that the following CDRL items are still
required during the Post Delivery Phase: EV 003 Schedules, EV 005
cost/schedule Performance Report, EVO06 NASA Financial Monthly Report,
MA 005 Program Status Review and Reports (MMR Reports, weekly status
reports, TIMs, Interface Working Groups), SA 001 Safety Data Package
inputs. Are we only to cost support during the 60, 30, 30, and 10 day
periods called out in 1.8 of the specimen contract?

Answer 1:

The dates in Section 1.8 define the periods that a contractor team would
need to be on site to support the Dewar hardware. We realize there will need
to be an in place infrastructure supporting the ability to have the periodic
periods of heavy support. So, we would still need support for the CDRL items
mentioned above: EV0O03, EVO05, EV0O06, MA 005 and SA 001.

Question 2: Are we expected to provide support during ETU dewar testing?
What is the expected scope of this support, if any is required, and when does
it occur?

Answer 2:

The Dewar vendor will have to provide some support during testing that
includes the ETU dewar. The scope of the support includes:

Support for ETU integration on the ETU ISIM and with the STM OBA
Support for cryo testing at GSFC (2 separate test cycles).

So, section 1.8 should read:



Support on an as-needed basis (60 days at GSFC; 30 days at Plum Brook; 30
days at Kourou; 10 days at NGST (TBR)) to resolve interface control issues;
to provide materials (i.e., test equipment, connectors, cables, and special
tools) and services; and to perform Dewar integration and test and launch
preparation activities at JPL (TBD, GSFC) and the launch site. Support will
also be required for ETU integration and testing (20 days for ETU integration
and initial testing at GSFC, 10 days for final ETU testing at GSFC).
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